

## Tendering Results & Prices

Contract No.:

**Bamboo Poles 2016**

Camp:

**Site 1, Site 2, Mae La Oon, Mae Ra Ma Luang, Mae La, Umpiem, Nu Po, Don Yang and Tham Hin Refugee Camps**

Procurement Procedure Applied:

**Limited Tender (Invitation sent to potential / interested suppliers only)**

Commodity:	Delivery Period	Supplier	Contract Quantity (Approx.)	Estimated Contract Value (Baht)	Note
			Large (3" x 6 M.)		
BAMBOO POLES	<b>SITE 1</b> 4 January - 31 March 2016	Ideaplus Marketing	18,000	576,000	
	<b>SITE 2</b> 4 January - 31 March 2016	Ideaplus Marketing	11,000	352,000	
	<b>MAE LA OON</b> 4 January - 31 March 2016	Ideaplus Marketing	12,000	456,000	
	<b>MAE RA MA LUANG</b> 4 January - 31 March 2016	Ideaplus Marketing	22,000	836,000	
	<b>MAE LA</b> 4 January - 31 March 2016	Mr.Phitak Kiripipat	80,000	3,040,000	
	<b>UMPIEM</b> 4 January - 31 March 2016	Cho Charoen Rung Ruang Sahakij	30,000	1,290,000	
	<b>NU PO</b> 4 January - 31 March 2016	Community Forest Fund	30,000	1,110,000	
	<b>DON YANG</b> 4 January - 31 March 2016	KAREN REFUGEE COMMITTEE (KRC-Sangklaburi)	10,000	220,000	
	<b>THAM HIN</b> 4 January - 31 March 2016	Jor Jaokhun construction	14,000	560,000	
			<b>227,000</b>	<b>8,440,000</b>	